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GI CLEAN ROOM

BA113B

ELEC R/C

LOW/MEDIUM RISK (LEVEL II):

INFECTION CONTROL RISK ASSESSMENT:

FLOOR PLAN:
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irsGENERAL NOTES:

1. SCALED DIMENSIONS & ARCHITECTURAL

FEATURES MAY NOT BE CORRECT.

2. CONTRACTORS & A/E's ARE RESPONSIBLE

TO FIELD VERIFY ALL DIMENSIONS WITHIN

THE PROJECT AREA.

SHEET NOTES:

ROOM BA113A NOTES:

1.  Sterilizer chemical units on South wall to remain in place

2.  Remove Door to Room BA100 - construct wall

3.  Remove Door to Room BA113 - construct pass through Window

4.  Install Door/Door Frame to Room BA110

5.  Install of Fixed Shelving - location to be determined based on users needs

6.  Install four custom size stainless steel sinks for reprocessing operations.

7.  Site preparation Required for (Location of equipment on drawing is not final - this is a

draft.  A&E to determine best layout based on users needs):

A. Two Olympus Endoscope Re-processors (OER)

B.  One TD-100 Automated TEE Probe Disinfector -

C.  One Trophon Unit

D. RTLS Equipment - Power, Data and Wall Mounts

NO WORK SHALL COMMENCE WITHOUT PRIOR SCHEDULING AND
APPROVAL FROM COTR.  PROVIDE ACTIVE MEANS TO PREVENT AIRBORNE
DUST FROM DISPERSING INTO THE ATMOSPHERE. WATER MIST WORK
SURFACES TO CONTROL DUST WHILE CUTTING. WIPE WORK SURFACE WITH
DISINFECTANT. CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN
TIGHTLY COVERED CONTAINERS. ALL CEILING TILES REMOVED FOR
CONDUIT INSTALLATION SHALL BE REPLACED AT THE END OF EVERY
WORK SHIFT IN ORDER TO MAINTAIN THE SMOKE  BARRIER.  USE A HEPA
VACUUM ON EVERY TILE BEFORE REINSTALLATION. ONLY ONE CEILING
TILE CAN BE REMOVED AT A TIME FOR CABLE/CONDUIT INSTALLATION.
WET MOP AND/OR VACUUM WITH HEPA FILTERED VACUUM AT THE END OF
EVERY WORK SHIFT.
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